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%AIA Document B101" — 2007

This document has-important legal
consequences. Consultation with
an attorney is encouraged with
respect to its completion or
modification.

L
ari/Blantd
G ot

2

The Owner and Architect agree as follows.

AIA Document B101™ — 2007 (formerly B151™ — 1987). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. Al rights
teserved. WARNING: This AIA® Document is pratected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of
this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted te the maximum extent possible under
the law. This document was created on  12/08/2009 09:56:14 under the terms of AIA Documents-on-Demand™ order no. 2005127933 , and is not for
resale. This document is licensed by the American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.
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TABLE OF ARTICLES
1 INITIAL INFORMATION
HITECT’S RESPONSIBILITIES

PE OF ARCHITECT’S BASIC SERVICES
DDITIONAL SERVICES

OWNER’S RESPONSIBILITIES

454 on the Initial Information set forth in this Article 1 and in optional Exhibit A, Initial :

sand.incorporate it into the Agreement at Section 13.2, or state below Initial
ite and program, Owner’s contractors and consultants, Architect s
the Work, authorized representatives, anticipated procurement method,

§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.
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ARTICLE 2 ARCHITECT’S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
oh racticing in the same or similar locality under the same or similar circumstances. The Architect shall
vices as expeditiously as is consistent with such professional skill and care and the orderly progress of

knowledge and consent, the Architect shall not engage in any activity, or accept any
bution that would reasonably appear to compromise the Architect’s professional

fitain the following insurance for the duration of this Agreement. If any of the
ceed the types and limits the Architect normally maintains, the Owner shall reimburse

t $100,000 Each Accident
$500,000 Policy Limit
$100,000 Each Employee

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES
chitect’s Basic Services consist of those described in Article 3 and include usual and customary structural,
and-electrical-engineering services. Services not set forth in Article 3 are Additional Services.

§3. he Archit shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, aftend Proj ect meetings, communicate with nembers of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. The Architect shall be entitied to rely on the accuracy and completeness of services and information
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner
if the Architect becomes aware of any error, omission or inconsistency in such services or information.
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§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
chedulg: include allowances for periods of time required for the Owner’s review, for the performance of the
ultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
he Owner, time limits established by the schedule shall not, except for reasonable cause, be exceeded by
the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary as the Project
ntil the commencement of construction.

§ 3.1.4 The Architect shallnot be responsible for an Owner’s directive or substitution made without the Architect’s

e entities providing utility services to the Project. In designing the Project, the
able design requirements imposed by such governmental authorities and by such

SERVICES )
e program and other information furnished by the Owner, and shall review laws,
e Architect’s services.

iction of the Project, including the feasibility of incorporating environmentally
t-shall reach an understanding with the Owner regarding the requirements

ts agreed upon with the Owner, the Architect shall prepare and present for
ign illustrating the scale and relationship of the Project components.

preliminary design, the Architect shall prepare Schematic Design

1T he Schematic Design Documents shall consist of drawings and other

if appropriate, and preliminary building plans, sections and elevations; and may
odels, perspective sketches, or digital modeling. Preliminary selections of major
terials shall be noted on the drawings or described in writing.

gether with other considerations based on program and aesthetics, in developing a design that is
he'Or program, schedule and budget for the Cost of the Work. The Owner may obtain other
environmentally responsible design services under Article 4. -

hedule and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s approval.
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Init.

of the Gonstruction Do

§.3:5:2 COMPETITIVE BIDDIN
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the-Cost of the Work, the Architect shall prepare Design

Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe

spinent of the approved Schematic Design Documents and shall consist of drawings and other documents
lans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix

§ 3.3.2 The Architect shall.update the estimate of the Cost of the Work.

bmit the Design Development documents to the Owner, advise the Owner of any

tuirements and the budget for the Cost of the Work, the Architect shall prepare
wner’s approval. The Construction Documents shall illustrate and describe the

il the quality levels of materials and systems and other requirements for the

wner and Architect acknowledge that in order to construct the Work the Coritractor
fizincluding Shop Drawings, Product Data, Samples and other similar submittals,

iccordance with Section 3.6.4. )

¥ proposal forms; (2) the form of agreement between the Owner and Contractor; and
act for Construction (General, Supplementary and other Conditions). The Architect

onstruction Documents to the Owner, advise the Owner of any adjustments to
y action required under Section 6.5, and request the Owner’s approval.

- in establishing a list of prospective contractors. Following the Owner’s approval
_ rchitect shall assist the Owner in (1) obtaining either competitive bids or
egotiated proposals; (2) confirmiing responsiveness of bids or proposals; (3) determining the successful bid or

; (4) awarding and preparing contracts for construction.

chitect shall assist the Owner in bidding the Project by

“prociring the reproduction of Bidding Documents.for distribution to prospective bidders;

distributing the Bidding Documents to prospective bidders, requesting their return upon completion of

the bidding process, and maintaining a log of distribution and retrieval and of the amounts of deposits,

if any, received from and returned to prospective bidders;

3 organizing and conducting a pre-bid conference for prospective bidders;

4 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

AlA Document B101™ ~ 2007 gonnerly B151™ —1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights
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5 organizing and conducting the opening of the bids, and subsequently documenting and distributing the
bidding results, as directed by the Owner.

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
sshalliprepare and distribute addenda identifying approved substitutions to all prospective bidders.

TIATED PROPOSALS
yposal Documents shall consist of proposal requirements and proposed Contract Documents.

he Architect shall assist the Owner in obtaining proposals by
A procurmg th reproductlon of Proposal Documents for dlstrlbutlon to prospectlve confractors, and

negotiations with prospective contractors, and subsequently prcparmg a summary
otiation results, as directed by the Owner.

er requests for substitutions, if the Proposal Documents permit substitutions, and
la identifying approved substitutions to all prospective contractors.

VICES

e-administration of the Contract between the Owner and the Contractor as set forth
M_2007, General Conditions of the Contract for Construction. If the Owner and
42012007, those modifications shall not affect the Architect’s services under this
e Architect amend this Agreement.

advise and consult with the Owner during the Construction Phase Services. The Architect
4lf of the Owner only to the extent provided in this Agreement. The Architect shall
responsibility for the construction means, methods, techni ques sequences or

‘the site at intervals appropriate to the stage of construction, or as otherwise required
43, 3 to become generally familiar with the progress and quality of the portion of the Work completed, and
k observed is being performed in a manner indicating that the Work, when fully
 the Contract Documents. However, the Architect shall not be required to make

't to the Owner (1) known deviations from the Contract Documents and from the most
e submitted by the Contractor, and (2) defects and deficiencies observed in the Work.

Libcontract aterial and equipment suppliers, their agents or employees or other persons or entities pe:rformmcI
portions of the Work. .

. AlA Document B101™ - 2007 gormerly B151™ —~ 1997). Copyright © 1974, 1978, 1987, 1997 and 2007 by The American Institute of Architects. All rights
Init. reserved. WARNING: This AIA® Document is protected by LS. Copyright Law and International Treaties. Unauthorized reproduction or distribution of
this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted fo the maximum extent possible under
/ the law. This document was created on 12/08/2009 09:56:14 under the terms of AIA Documents-on-Demand™ order no. 2005127933 , and is not for
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§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

retations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
tract Documents and shall be in writing or in the form of drawings. When making such interpretations
the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
ity to either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the

YMENT TO CONTRACTOR

and certify the amounts due the Contractor and shall issue certificates in such
jon for payment shall constitute a representation to the Owner, based on the

- as provided in Section 3.6.2 and on the data comprising the Contractor’s

e best of the Architect’s knowledge, information and belief, the Work has

d that the quality of the Work is in accordance with the Contract Documents. The
ect (1) to an evaluation of the Work for conformance with the Contract Documents
esults of subsequent tests and inspections, (3) to correction of minor deviations
fo completion, and (4) to specific qualifications expressed by the Architect.

ate for Payment shall not be a representation that the Architect has (1) made
inspections to check the quality or quantity of the Work, (2) reviewed construction
ces or procedures, (3) reviewed copies of requisitions received from

rs and other data requested by the Owner to substantiate the Contractor’s right to
t for what purpose the Contractor has used money previously paid on account of the

iB reviewing submittals shall be taken in accordance with the approved submittal
approved submittal schedule, with reasonable promptness while allowing sufficient

I {atice Wwith tiie Architect-approved submittal schedule, the Architect shall review and approve or take
opriate action upon-the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only

cking for conformance with information given and the design concept expressed in the

ubmittals is not for the purpose of determining the accuracy and completeness

ons, quantities, and installation or performance of equipment or systems, which

sponsibility. The Architect’s review shall not constitute approval of safety precautions or,

dally stated by the Architect, of any construction means, methods, techniques, sequences or

s approval of a specific item shall not indicate approval of an assembly of which the item is

act Documents specifically require the Contractor to provide professional design services or

sign professional related to systems, materials or equipment, the Architect shall specify the
rformance and design criteria that such services must satisfy. The Architect shall review Shop Drawings
als related to the Work designed or certified by the design professional retained by the Contractor
professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to rely
upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by
such design professionals. .
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§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at 2 minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’sTésponse to such requests shall be made in writing within any time limits agreed upon, or otherwise with
mptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications
requests for information.

ie Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
e with the requirements of the Contract Documents.

horize minor changes in the Work that are consistent with the intent of the Contract
an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the

ct inspections to determine the date or dates of Substantial Completion and the date
tates of Substantial Completion; receive from the Contractor and forward to the
records, written warranties and related documents required by the Contract
ontractor; and issue a final Certificate for Payment based upon a final inspection
he requirements of the Contract Documents.

ns shall be conducted with the Owner to check conformance of the Work with the
iinents and to verify the accuracy and completeness of the list submitted by the
or corrected. ‘

nd to be substantially complete, the Architect shall inform the Owner about the balance
maining to be paid the Contractor, including the amount to be retained from the Contract Sum,
rrection of the Work.

ywner the following information received from the Contractor: (1) consent
i ‘or partial release of retainage or the making of final payment; '
ers of liens or bonds indemnifying the Owner against liens; and (3) any other

ror to the expiration of one year from the date of Substantial Completion,
mpensation, conduct a meeting with the Owner to review the facility

ARTICLE4 ADDITIONAL SERV :
4.1 Additional Services Tistéd below are not included in Basic Services but may be required for the Project. The

& the listed Additional Services only if specifically designated in the table below as the

; lity,;and the Owner shall compensate the Architect as provided in Section 11.2.

(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Section 4.2 or in an attached exhibit. If in an exhibit,

identify the exhibit.)

AlA Document B101™ - 2007 gormerly B151™ - 1997). Copyright © 1974, 1978, 1987, 1987 and 2007 by The American institute of Architects. All rights
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Additional Services Responsibility Location of Service Description
' (Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)

rogramming Architect

ultiple preliminary designs Not Provided

easured drawings Not Provided

xisting facilities surveys Owaner

Site Evaluation and Planning (B203™-2007) Not Provided

Not Provided

Owner

Architect

Not Provided

Not Provided

Not Provided

Not Provided

Architect

Architect

Not Provided

Not Provided .

Not Provided

Not Provided

Architect ,

Not Provided

Not Provided

Not Provided

Not Provided

Not Provided

Not Provided

Not Provided

Not Provided

4.1.1 Programinmg C'§ee attached Exhibit A entitled "Proposal: Hailey Rodeo Grounds Complex"
desing services include grading/drainage, landscape plantings and irrigation plans.
onstruction documents shall include any addenda issued during the bidding or negtioation

s-designed Record Drawings shall include the original Construction Documents plus addenda,
T t's Supplemental Instructions, Change Orders, Construction Directives, and minor changes in work.
4.1.19 Coordination of Owner's consultants.
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§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

ecognizing the need to perform the following Additional Services, the Architect shall notify the Owner
le promptness and explain the facts and circumstances giving rise to the need. The Architect shall not

Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including, but not limited to, size, quality, complexity,
the Owner’s,schedule or budget for Cost of the Work, or procurement or delivery method;

=ssitated by the Owner’s request for extensive environmentally responsible design
ch as unique system designs, in-depth material research, energy modeling, or LEED®

liting previously prepared Instruments of Service necessitated by the enactment or

es, laws or regulations or official interpretations;

itated by decisions of the Owner not rendered in a timely manner or any other failure of
part of the Owner or the Owner’s consul '

and gttendance at, a public presentation, meeting or hearing;
ttendance at a dispute resolution proceeding or legal proceeding, except where the

ness, and explain the facts and circumstances giving rise to the need. If the Owner
or parts of those services are not required, the Owner shall give prompt written notice
hall have no further obligation to compensate the Architect for those services:

actor’s submittal out of sequence from the submittal schedule agreed to by the

dination drawings, or prior Project correspondence or documentation;
nd Construction Change Directives that require evaluation of Contractor’s

number of Claims as the Initial Decision Maker; :
itutions proposed by the Owner or Contractor and making subsequent revisions to

§4.3.3:The Archite provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:

1 ‘ ( 2 )reviews of each Shop Drawing, Product Data item, sample and similar submittal
of'the:Contractor-- -~ =~ - o o . . : :
Unlimited  ( ) visits to the site by the Architect over the duration of the Project during construction
nlimited ~ ( ) inspections for any portion of the Work to determine whether such portion of the
Work is substantially complete in accordance with the requirements of the Contract Documents

” ( 4 ) inspections for any portion of the Work to determine final completion

4

§ 4.3.4 If the services covered by this Agreement have not been completed within twenty four ( 24 )months of
the date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time
shall be compensated as Additional Services.
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ARTICLES OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request from
i h the Owner shall furnish the requested information as necessary and relevant for the Architect to

notice of or enforce lien righis.

ost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
the Owner significantly increases or decreases the Owner’s budget for the Cost of the
‘the Architect. The Owner and the Architect shall thereafter agree to a corresponding

a representative authorized to act on the Owner’s behalf with respect to the Project. The
d approve the Architect’s submittals in a timely manner in order to avoid unreasonable
progress of the Architect’s services.

eys to describe physical characteristics, legal limitations and utility locations for the
gal description of the site. The surveys and legal information shall include, as

ets, alleys, pavements and adjoining property and structures; designated wetlands;
estrictions, easements, encroachments, zoning, deed restrictions, boundaries and
ions and necessary data with respect to existing buildings, other improvements

g available utility services and lines, both public and private, above and below
All the information on the survey shall be referenced to a Project benchmark.

ices of geotechnical engineers, which may include but are not limited to test

soil bearing values, percolation tests, evaluations of hazardous materials, seismic
d resistivity tests, including necessary operations for anticipating subsoil

ind appropriate recominendations. ‘ ‘

s Owner shall furnish copies of the scope of services in the contracts between the

mer shall furnish the services of consultants other than those designated

- to furnish them as an Additional Service, when the Architect requests

e reasonably required by the scope of the Project. The Owner shall require

11 legal, insurance and accounting services, including auditing services, that may be
for the Project to meet the Owner’s needs and interests.

.9 The Owner shall pr 3
defect in thé Project; including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

5:10 Except as'c provided in this Agreement, or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through the
Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify the

f any-direct communications that may affect the Architect’s services. :

§ 5:11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
~“responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction.

§ 5.12 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall

obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.
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ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. The Cost of the Work does not include the compensation of the Architect, the costs of the land,

right Ca‘quay, financing, contingencies for changes in the Work or other costs that are the responsibility of the Owner.

ner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted throughout
requ1red under Sections 5.2, 6.4 and 6.5. Evaluatlons of the Owner’s budget for the Cost of the Work,

of the Cost of the Work or evaluation prepared or agreed to by the Architect.

Cost of Work, the Architect shall be permitted to include contingencies for design,
termine what materials, equipment, component systems and types of construction -
tract Documents; to make reasonable adjustments in the program and scope of the

act Documents alternate bids as may be necessary to adjust the estimated Cost of
get for the Cost of the Work. The Architect’s estimate of the Cost of the Work shall
r similar conceptual estimating techniques. If the Owner requests detailed cost

t shall provide such services as an Additional Service inder Article 4.

ation Phase has not commenced within 90 days after the Architect submits the
er, through no fault of the Architect, the Owner’s budget for the Cost of the Work
in the general level of prices in the applicable construction market.

ide bid or negotiated proposal, the Owner shall '
ninerease in the budget for the Cost of the Work;

transmxttmg party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any

§7.2 h 'Archltect.-and the Architect’s consultants shall be deemed the authors and owners of their respective
“Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in
derogation of the reserved rights of the Architect and the Architect’s consultants.
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§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of
all surns when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the

nsultants consistent with this Agreement. The license granted under this section permits the Owner to
Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the
isultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely

ly for use in performing services or construction for the Project. H-the-Architectrightfutly-terminates-this-
« eenrovidedinSeetion.Od—thel eartad i this Go .

In the event the O
. the O

Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully
se under Section 9.4. ’

* shall not assign, delegate, sublicense, pledge or otherwise transfer any license
thout the prior written agreement of the Architect. Any unauthorized use of the
t the Owner’s sole risk and without liability to the Architect and the Architect’s

fter the date of Substantial Completion of the Work. The Owner and Architect waive
‘not commenced in accordance with this Section 8.1.1. '

dby.property insurance, the Owner and Architect waive all rights against
tants, agents and employees of the other for damages, except such rights
surance as set forth in AIA Document A201-2007, General Conditions of
whier or the Architect, as appropriate, shall require of the contractors, consultants,
similar waivers in favor of the other parties enumerated herein.

equential damages for claims, disputes or other matters in question arising
mutual waiver is applicable, without limitation, to all consequential damages

iy claim, dispute-or oth er in question arising out of or related to this Agreement shall be subject to
) ndition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
itect’s services, the Architect may proceed in accordance with applicable law to comply with
dlines prior to resolution of the matter by mediation or by binding dispute resolution.

AlA Document B101™ — 2007 (formerly B151™ — 1897), Copyright © 1974, 1978, 1987, 1997 and 2007 by The American institute of Architects. All rights

Init. reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distrih_ution of
this AIA® Document, or any portion of it, may result in severe civil and criminal penaities, and will be prosecuted to the maximum extent possnb_le under
/ the law. This document was created on 12/08/2009 09:56:14 under the terms of AlA Documents-on-Demand™ order no. 2005127933 , and is not for

resale. This document is licensed by the American institute of Architects for one-time use only, and may not be reproduced prior to its completion.

. -14-



§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having j urisdiction thereof.

§8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding

(Check appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below, or
do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will be
[ a court of competent jurisdiction.)

itration as the method for binding dispute resolution in this Agreement, any
tion arising out of or related to this Agreement subject to, but not resolved by,
tion which, unless the parties mutually agree otherwise, shall be administered by
iation in accordance with its Construction Industry Arbitration Rules in effect on the
for arbitration shall be made in writing, delivered to the other party to this

n or entity administering the arbitration.

shall be'made no earlier than concurrently with the filing of a request for mediation,
e after the date when the institution of legal or equitable proceedings based on the claim,
on would be barred by the applicable statute of limitations. For statute of limitations
‘bitration by the person or entity administering the arbitration shall
proceedings based on the claim, dispute or other matter in question.

t0 ‘arbitrate and other agreements to arbitrate with an additional person or entity duly
eement shall be specifically enforceable in accordance with applicable law in any

ither party, at cretion, may consolidate an arbitration conducted under this Agreement with any
which it is a party provided that (1) the arbitration agreement governing the other arbitration
2):the arbitrations to be consolidated substantially involve common questions of law or fact;
ploy materially similar procedural rules and methods for selecting arbitrator(s).

y, at its sole discretion, may include by joinder persons or entities substantially involved in a
flaw.or fact whose presence is-required-if complete relief is to be accorded in afbitration, provided
it to be joined consents in writing to such joinder. Consent to arbitration involving an additional
nitity shall not constitute consent to arbitration of any claim, dispute or other matter in question not

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and

Architect under this Agreement.

Ini AlA Document B101™ ~ 2007 (formerly B151™ - 1887). Copyright © 1974, 1978, 1987, 1897 and 2007 by The American Institute of Architects. All rights

nit. . reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of 14
this AIA® Document, or any portion of it, may resuit in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under

the law. This document was created on 12/08/2008 09:56:14 under the terms of AIA Documents-on-Demand™ order no. 2005127933 , and is not for
resale. This document is licensed by the American Institute of Architects for one-time use only, and may not be reproduced prior to its completion.”

N _ -15~-



ARTICLE 9 TERMINATION OR SUSPENSION , .

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be

considered substantial nonperformance and cause for termination or, at the Architect’s option, .cause for suspension of

performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give

seven.days’ written notice to the Owner before suspending services. In the event of a suspension of services, the

- Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
“-services, Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses

" ‘incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services
and the time schedules shall be equitably adjusted.

A § 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
uspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the

s Agreement upon not less than seven days’ written notice should the other party
rdance with the terms of this Agreement through no fault of the party initiating the

3

USe.

Yaddition to compensation for the Architect’s services and include expenses directly
ich the Architect is not otherwise compensated, plus an amount for the Architect’s

‘governed by the law of the place where the Project is located, except that if the parties
inding dispute resolution, the Federal Arbitration. Act shall govern

§10:2 Terms in this Agréément shall have the same meaning as those in AIA Document A201-2007, General
Conditions of the Contract for Construction. :

-§10.3 The Owner and Architéé{: respectively, bind themselves, their agents, successors, assigns and legal

““répresentativés o this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written

~:~§i6risent of th'eazothcr_,'exigcpt that the Owner may assign this Agreement to 2 lender providing financing for the Project
‘if:the lender agrees to assume the Owner’s rights and obligations under this Agreement. :

. §10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
L >sub,rf1‘itt_édb't6 the ‘Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
" the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of
a third party against either the Owner or Architect. '
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§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any

form at the Project site.

chitect shall have the right to include photographic or artistic representations of the design of the Project
chitect’s promotional and professional materials. The Architect shall be given reasonable access to the
ject to make such representations. However, the Architect’s materials shall not include the Owner’s

information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit
or the Atchitect in the Owner’s promotional materials for the Project.

the Architect or
ss proprietary,”

ts employees, (2) those who need to know the content of such information’in order to
on solely and exclusively for the Project, or (3) its consultants and contractors whose
tions on the use of confidential information.

ignated in.Section 4.1, the Owner shall compensate the Architect as follows:
ompensation. If necessary, list.specific services to which particular methods of

Interior Designer: $ 75/hour
Office Assistant:  $§ 50/hour

. of. Additional Serviges, that may arise during the course of the Project, including those under Section 4.3, the
Owvnier shall compensate the Architect as follows:

11.4.Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or 11.3,
shall be the amount.invoiced to the Architect plus zero percent ( 0 %), or as
“otherwise stated below:
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§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work, the
compensation for each phase of services shall be as follows:

Schematic Design Phase: .20 x $375,000 =$ 75,000 percent ( 20 %) '
Design Development Phase: .10 x $375,000 =$ 37,500 percent ( 10 %)
“Construction Documents Phase: .55 x $375,000 = $206,250 percent ( 55%)
Bidding or Negotiation Phase: .05 x $375,000 =$ 18,750 percent ( 5%)
onstruction Phase: .10 x $375,000 = $375,000 percent ( 10 %)

" "Total Basic Compensation: $375,000

: ~ Total Basic Confi' sensation: one hundred percent (100.00%)

ased on a percentage of the Cost of the Work and any portions of the Project are
ucted, compensation for those portions of the Project shall be payable to the extent
\0se portions, in accordance with the schedule set forth in Section 11.5 based on (1) the
iated proposal, or (2) if no such bid or proposal is received, the most recent estimate of
ns of the Project. The Architect shall be entitled to compensation in accordance
performed whether or not the Construction Phase is commenced.

services of the Architect and the Architect’s consultants, if any, are set forth below.
rdance with the Architect’s and Architect’s consultants’ normal review practices.
jourly billing rates or insert them below.)

ourly Rates".

Rate

tion to compensation for Basic and Additional Services and include
Architect’s consultants directly related to the Project, as follows:

&d out-of-town travel and subsistence;

icated data and communication services, teleconferences, Project Web sites,

¢s are in addi

ing approval of authorities having jurisdiction over the Project;

s, plots, standard forin documents;

Postage, haridling-and delivery; :

Sxpenise of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

s, models, mock-ups, professional photography, and presentation materials requested by the

: Own_cl..s : :
8 Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this
Project, or the expense of additional insurance coverage or limits if the Owner requests such insurance
~in excess of that normally carried by the Architect’s consultants;
Alltaxes levied on professional services and on reimbursable expenses;
Site office expenses; and
Other similar Project-related expenditures.

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus zero percent ( 0 %) of the expenses incurred.
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§ 11.9 COMPENSATION FOR USE OF ARCHITECT’S INSTRUMENTS OF SERVICE

If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this
Aoreement under Section 9.3, the Owner shall pay a licensing fee as compensatlon for the Owner’s continued use of

; hitect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as follows:

Dollars
e upon execution of this Agreement and is the minimum payment under this

¥presentation of the Architect’s invoice. Amounts unpaid

45 ) days after the invoice date shall bear interest at the rate entered below, or in the
EVailing from time to time at the principal place of business of the Architect.

erest agreed upon.)

hold amounts from the Architect’s compensation to impose a penalty or liquidated
Joffset sums requested by or paid to contractors for the cost of changes in the Work
has been found liable for the amounts in a binding dispute resolution proceeding.

'ES - SECTION 4.3.1 - Strike line items .5 and .9
[CENSES - SECTION 7.3 - Strike last sentence

AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
gotiations, representations or agreements, either written or oral. This Agreement may be
en instrument signed by both Owner and Architect.

steement is comprised of the following documents listed below:
4% ATA Document B101™-2007, Standard Form Agreement Between Owner and Architect
2 AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed, or the following:
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Init.

3 Other documents:

(List other documents, if any, including Exhibit A, Initial Information, and additional scopes of service,
if any, forming part of the Agreement.)

Exhibit A entitled "Proposal: Hailey Rodeo Grounds Complex"
Exhibit B entitled "Revised Section 8.2.2"

as of the day and year first written above.

ARCHITECT (Signature) rz/u/03

Nicholas J. Latham, Principal

(Printed name and title) (Printed name and title)
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EXHIBIT A

11/06/09

PROPOSAL
HAILEY RODEO GROUNDS COMPLEX

Ruscitto/Latham/Blanton Architectura P.A. proposes to provide Architectural and
Engineering Services for the Hailey Rodeo Arena, Hailey lce Skating Facility, Hailey
Skate Park Addition, and a Visitor's Center, including site design and landscape design
as defined herein.

Property: Consists of the existing Hailey Rodeo Grounds Complex site located north of
Main Street and bound to the west by Blaine Manor, to the north by Nelson Ball Fields
and to the east by the Snow Bunny Drive-in and the alley in Hailey, Idaho.

Program

Rodeo Arena

Demolition of existing structure (recycle if possible)
3,000 — 4,000 seat rodeo arena and multi-use facility
250 foot x 125 foot arena with fencing and gates
Bleachers and associated circulation ways including ramps and stairs
Ticket sales space(s) , o

- Animal pens, stock chutes, corrals, etc.

Restrooms to service rodeo and other events

Family restroom(s) (as required by code)

Storage areas _ ‘

Concession space(s)

Lighting for rodeo event

Audio system for rodeo event

Announcer booth/press box

Electrical room

Dumpster enclosure

Associated site design and landscaping

Ice Skating Facility

Phase |

Open ice sheet 85 feet x 200 feet

Concrete floor below ice sheet with refrigeration and frost prevention system
Ice refrigeration (design build)

Hockey boards '

Bleachers: 50 — 100 seats

Zamboni storage and ice depository

Associated foundations and utilities for future structure
Storage spaces

Night lighting/scoreboard

Refrigeration controls and room (to be determined)
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Phase li (Ice Skating Facility)

Covered ice sheet structure, roof, walls, concrete perimeter floors, insulation
Interior finishes, doors, windows, ice skate compatible flooring, etc.
400 — 500 bleachers

4 locker rooms

1 ADA locker room

Concession space

Ticket sales

Ice skate rental area

Restrooms (restrooms may also service skate park)

Unisex family restroom

Office space

Storage space(s)

Electrical room

Mechanical room (refrigeration, HVAC, and dehumidification)
Janitorial room

Electrical, lighting, mechanical, and fire sprinkler systems
Dumpster enclosure

Associated site design and landscaping

Skate Park Facility

Addition to existing Skate Area/Park

Site design and detail by bidder design

Landscape and associated site design

Public restroom building (men’s and women’s ADA/ABAG)

Visitor Center
Museum/Gallery Space
Meeting Room

Office (verify)

ADA restroom(s)
Storage area

Janitor closet

Site Design v
Parking — multifunctional for rodeo and other uses

Site drainage (surface and subsurface)
Site landscaping
Exterior lighting
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Architectural Services by Phases

Ruscitto/Latham/Blanton Architectura P.A. will be the prime design professional and will
coordinate and direct any consultants on behalf of the Owner and provide the following
Architectural Services:

"~ Schematic Design Phase:

The Architect shall review the program created by the Parks and Lands Board planning
process, the Sawtooth Rangers, Hailey Ice, the Hailey Skate Group, the City of Hailey
and the Scope of Work provided by Ruscitto/Latham/Blanton and reviewed by the City
of Hailey staff on October 29, 2009. From this scope of work the Architect shall provide
schematic designs for the various project components (i.e. Rodeo Arena, Ice Facility,
Visitor's Center, Skate Park Addition, and Site Design). These drawings will be used to
assist in determining construction cost and will be the basis of preliminary approvalis.
Note that certain portions of the work, such as the Skate Park addition, will be design
build.

Design Development Phase

The Architect shall take the schematic design and the different project components and
further develop the designs in more detail and update the Statement of Probable Cost.
These drawings shall also be used for City of Hailey design review approval and to seek
out bidder design proposals. :

Construction Documents

The Architect and associated Consultants shall prepare construction documents
including specifications, from which to bid and/or negotiate construction contracts of the
various project components. The construction documents shall be used to acquire a
building permit and to construct the various project components. Structural engineering,
mechanical engineering, electrical engineering and landscape design are included for
all components less the bidder design components listed herein. ‘ ‘

Bidding Negotiation Phase .

The Architect and appropriate consultants shall provide assistance to the Owner durin
bidding and bidder design portions of the work to assist in the bidding process, answer
questions, provide clarifications, provide addendums, provide pre-bid conferences, pre-
construction conferences, assist in Owner/Contractor contracts.




Hailey Rodeo Grounds Complex Proposal
November 6, 2009
Page 4

Construction Observation

The Architect and appropriate consultants shall provide construction observation
services, weekly project meetings, project punch list services and project close out
services necessary to complete the various component projects.

Owner Responsibilities
Surveying
Geotech Engineering — Géotech report

~ Environmental Assessment

Construction Testing — soils, concrete, steel, other special inspections required by the
1.B.C. (International Building Code) '

Anticipated Construction Type and Methods

Rodeo Arena

Bleacher shall be premanufactured metal bleachers designed for live load, dead load
and snow loads. Where required, the bleachers and associated structure shall be
designed to accommodate restrooms, concessions, ticket, and storage spaces below
the seating areas. A concrete, below grade foundation system shall support the
bleacher system. Restrooms shall be constructed of standard durable construction
materials, i.e. steel, concrete masonry units, as appropriate for the building type and
international Building Code requirements. The restrooms and ancillary spaces will
require mechanical engineering. Circulation ways shall be from concrete, steel or
associated bleacher system. All public spaces shall be designed to meet current
ADA/ANSI/ABAG codes. All seating areas and egress ways shall be provided with
emergency lighting systems. The Rodeo Arena and adjacent public areas will be
designed for night rodeo events with area lighting and a rodeo audio system. All
electrical and lighting design shall be designed by an electrical engineer. Electrical
“house” distribution for other facility events shall be designed as budget allows.

Fencing and stock pens will be constructed as a bidder design with a performance
specification provided by the Architect.

All construction components of the Rodeo Arena will be “maintenance free” where
possible and shall be designed to incorporate “Green” and sustainable materials,
assemblies and systems where possible. Whenever possible, local consultants and
contractors shall be utilized. ,

Demolition of the existing structure will be required. Reuse and or recycling of the
structure will be incorporated in this portion of the project.
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Ice Skating Facility ,

Phase | of the construction shall consist of an outdoor ice sheet constructed over a
refrigerated concrete slab with under-slab frost prevention system. The refrigeration
system shall be a bidder/design system, most likely, ammonia based. Hockey boards
will be incorporated into the design as will a Zamboni equipment room with heated ice
depository. Minimal securable storage will be required in Phase |. 50-100 bleachers
will be purchased for spectator viewing. Associated night lighting and scoreboard with
power distribution will be required in Phase . Construction of any foundations,
plumbing or power distribution for the future Phase Il portion of the project will be
required in Phase . “Green” building practices and sustainable materials will be
incorporated in the construction. '

Phase Il of the Ice Skating Facility will be the construction of a structure to enclose the
Phase | ice sheet. The enclosure will most likely be constructed of steel and concrete.
A decision for full or partial enclosure has not been made at this time, but the Architect
feels a completely enclosed facility will minimize many negative weather related and
security issues.

Additional bleachers totaling 400-500 will be constructed with locker rooms, restrooms,
storage, ticket sales area, ice skate rental area, concession area, office space, electrical
and mechanical areas. All areas shall be designed to meet ADA/ANSI/ABAG
accessibility standards and shall be constructed of standard durable construction
materials, (i.e. steel, concrete masonry units), as appropriate for the building type and
International Building Code requirements. The Phase Il structure shall be built around
the Phase | Zamboni equipment room and refrigeration equipment, which will create
design challenges. The site associated with the ice rink will allow for multi-use patron
parking. “Green” building practices and sustainable materials will be incorporated in the
construction of Phase ll. Electrical and Mechanical Engineers will be required for the
design of the Ice Skating Facility. Particular attention shall be paid to the sound
attenuation of the refrigeration system components to neighboring properties.

Skate Park Facility

The new addition to the Existing Skate Park Facility will be a bidder/design portion of
the work. The intent of the Skate Plaza is to design a “park within a park”. The '
proposed materials and methods of construction shall be similar to the current park with
concrete and steel components. All areas shall be designed to meet ADA/ANSI/ABAG
accessibility standards and shall be constructed of standard durable construction
materials, (i.e. steel, concrete masonry units), as appropriate for the building type and
International Building Code requirements. The park will also include landscape
features, and typical park amenities (i.e. benches, tables, etc.)

-25~-



Hailey Rodeo Grounds Complex Proposal
November 6, 2009
Page 6

Visitor’'s Center

A new Visitor's Center attached to the Rodeo Arena will be constructed using standard
construction techniques and materials. A mechanical HVAC system and museum type
lighting will be incorporated into the project necessitating both Electrical and Mechanical
Engineers. A portion of the existing Rodeo Arena may be incorporated into the design
and construction of the public space. All areas shall be designed to meet
ADA/ANSI/ABAG accessibility standards and shall be constructed of standard durable
construction materials, (i.e. steel, concrete masonry units), as appropriate for the
building type and International Building Code requirements. Site design and
landscaping will be incorporated in this work.

Site Design Including Landscape Design

An underground site drainage and collection system will be incorporated in the site
design. Oil collection and separation shall be part of the design. Landscape design will
focus on providing low maintenance and low water usage with good hardy plant material
selections. A Landscape Architect and Civil Engineer will be utilized for this portion of
the project. Curb cuts, ramps, etc. shall be incorporated in the hardscape concrete
portions of the work to meet current ADA/ANSI/ABAG accessibility standards.

Architectural Fees

Ruscitto/Latham/Blanton Architectura P.A. proposes a fixed architectural fee. The fee is
a lump sum stipulated amount that does not change unless there are revisions to the
project scope. The fee includes all design services (less those portions of the project
outlined as bidder/designed), all construction documents, specifications and
construction observation as outlined herein.

The fee also includes all normal structural engineering, mechanical engineering,
electrical engineering, and landscape design. Surveying, civil engineering, utility
engineering, geotechnical engineering, special and materials testing are not included in
the fee and shall be the Owner’s responsibility or reimbursable expense to the Architect.

The architectural fee is based on a preliminary anticipated project construction cost of
$5 to $6 million which will be projected at an upcoming date.

The architectural fee is billed monthly based upon percentage of
Architectural/Engineering work completed plus reimbursable expenses.

If the scope of work is modified, additional services will be negotiated between the
Owner and Architect and billed at standard hourly rates or at predetermined amount.
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Reimbursable expenses to the Architect such as geotechnical engineering, special
engineering, surveying, civil engineering, special inspections/materials testing,
acoustical engineering, out-of-house code reviews by independent review firm,
permitting fees, reproductions, express mail, long distance communication, out of town
travel expense, etc.

Ruscitto/Latham/Blanton Architectura P.A. proposes a fee of $375,000.00 (Three
Hundred Seventy-Five Thousand Dollars) based on the work described herein.

Architectural Fee Breakdown

Schematic Design Phase ' 20% $ 75,000.00
Design Development Phase 10% $ 37,500.00
Construction Document Phase 55% $206,250.00
Bidding and Negotiation Phase 5% $ 18,750.00
Construction Phase 10% $ 37.500.00

~ Total ' 100% - $375,000.00
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EXHIBIT B — Revised Section 8.2.2

§8.2.2. The Owner and Architect agree to and shall mediate any controversy, dispute, or claim
of whatever nature arising out of, in connection with, or in relation to the interpretation,
performance or breach of this Agreement. The mediation shall be held prior to any court action.
The mediation shall be confidential. In the event the parties are not able to agree on a mediator
within thirty days, each party shall submit not more than two mediator’s names to a neutral third
party who shall designate a mediator for the dispute. If an agreement resolving any dispute is not
reached within 60 days after a request for mediation is served, either party may proceed with
litigation to resolve the dispute.



AGENDA ITEM SUMMARY

DATE: 12/18/08 DEPARTMENT: Finance & Records DEPT. HEAD SIGNATURE:

SUBJECT:

Big Water LLC Taxi Business License Approval dba Sun Valiey Chauffeur / A-Cab
AUTHORITY: 0 ID Code OIAR City Ordinance/Code 5.20
(IFAPPLICABLE)

BACKGROUND/SUMMARY OF ALTERNATIVES CONSIDERED: -
HPD has approved the application. ‘

FISCAL IMPACT / PROJECT FINANCIAL ANALYSIS Caselle#

Budget Line item # ' YTD Line ltem Balance $

Estimated Hours Spent to Date: Estimated Completion Date:
Staff Contact: ‘ Phone #

ACKNOWLEDGEMENT BY OTHER AFFECTED CITY DEPARTMENTS: (IFAPPLICABLE)

___ City Attorney __ Clerk/ Finance Director ~ ____ Engineer ___ Buiiding
_ Library ____Planning ) ___ Fire Dept. -
. Safety Committee _____P & Z Commission —__Police .
—__ Streets ____Public Works, Parks ___Mayor .

RECOMMENDATION FROM APPLICABLE DEPARTMENT.HEAD:
Approve application.

ADMINISTRATIVE COMMENTS/APPROVAL:

City Administrator ‘Dept. Head Attend Meeting (circle one) Yes No

ACTION OF THE CITY COUNCIL.:
Date v
City Clerk

FOLLOW-UP:
*Ord./Res./Agmt./Order Originals: *Additional/Exceptional Originals to:

Copies (all info.): Copies
Instrument #
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of H

AUTO TRANSPORTATION SERVICE
BUSINESS LICENSE APPLICATION

ét\si;‘
LICENSE FEES:
OFFICE USE ONLY
New or Renewal $250.00 NEW___ RENEWAL —l/—
(License application for full year Jan. 01 — Dec.31) / '
_ APPROVED DENIED
Fingerprint Processing $34.00
(i applicable) POLICE CHECK_ /.
7
TOTAL: //

EXPIRES ANNUALLY ON DECEMBER 3157

Business Name: % lg‘ 30@1[(}!” LLC D P)A g U/\/ VW‘/ C/ ‘/7?(// “ Eﬂlé / A’ r%
Owner Driver’s License Number [ D F A ?le?DZ H Owner Date of Birth OZ, ~10- lq{b(ﬂ/

Number of Vehicles Operated by Business {-

1. Have you within the last three (3) years: been convicted of, or received a withheld judgment, been
placed on probation, forfeited a bond for faﬂu;e’to appear for any felony or misdemeanor charge, or have
any outstanding warrants? Yes No ! :

If yes, please explain:

2. Have you had a similar license revoked, denied or suspended by this Cit}(;( any other city of this state,
~ or of the United States, within the past three (3) years? Yes No

If yes, please explain:

CITY OF HAILEY = 115 MAIN ST.S., SUITEH = HAILEY, IDAHO 83333 = 788-4221

15/03/Taxi Business License (10/31/05)



£ Mid

B V%
§Pux pib ¥ib i6
2 Pex $1 §i 7]
aese | gt8 SRk
‘-‘i?!—'- s'»v m
5 Pax g2 £30
12 | I .
7 Pax §28 MAL  $35 MAX

stahum Fess Adame S
© Bun Vealley -3 ] bk iane Bpame S Smmt
\Wmwn Sustans  blsllaw Railenris Unliew nbau w& %, Mot Gk )

T—————— b i— 7 NN
Teax 0 | -
2P
SPg
5 Pux
1. .

_31_



Out of Zone Rates
Effective Dec. 15, 2006

Fare  Tip20% Sur. 10% Total

Hourly $70.00] $14.00 §7.00 $91.00{ sShowcase gets this "Hourly" price
Affiliate Hourly $80.00] $16.00 $8.00 $104.00} Afliate = CLS, Savoya, Limalink, etc
"Locals” Hourly $55.00, 9$11.00 $5.50 $71.50 .
Twin Falls $220.00f $44.00 $22.00 $286.0
Boise $330.00] 866.00f $33.00 $429.00
Salt Lake City $780.00] $156.00f $78.00] $1,014.00
Galena Lodge $60.00f $12.00 $6.00 $78.00] Can use taxi - does not have o be Sub
Galena Summit $80.00] $16.00 $8.00 $104.00
Smiley Creek $100.00 $20.00, $10.00 $130.00
Stanley $120.00 $24.00 $12.00 $156.00
Challis $300.00 $60.00 $30.00 $360.00
Salmon $440.00f $88.00 $44.00 $572.00
Carey $75.00f §15.00 $7.50 $97.50! Can use taxi - does not have to be Sub
Fairfield - $80.00] $16.00 $8.00 $104.00! can use taxi - does not have to be Sub
Gooding $140.00] $28.00 $14.00 $182.00| Can use taxi - does not have to be Sub
Shoshone $95.00f $19.00 $9.50 $123.50| Can use taxi - does aot have to he Sub
Pocatello $42000f $84.00f $42.00 $546.00 -
ldaho Falls $325:061 985007 -$3250f  $422.50

390 T80 29,00 SEF.00
SNRA Headqtrs

Is in.the North Fork zone - charge according to that zone

...32_
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AGENDA ITEM SUMMARY

DATE: 12/28/09 DEPARTMENT: _PW -Water DEPT. HEAD SIGNATURE: ¢A 2 =

SUBJECT: Motion to authorize the Mayor to sign the DEQ Letter of Intent for obtaining a Grant for an
updated Water System Master Plan

AUTHORITY: O ID Code O IAR O City Ordinance/Code
(IFAPPLICABLE) \

BACKGROUND/SUMMARY OF ALTERNATIVES CONSIDERED:

The Water Department's Master Plan was begun in 2000 and completed in 2002. That
Master Plan addressed the need for water metering, additional storage capacity and
improvements to the distribution system. As those items have been completed it is time to
reevaluate the system in areas such as pressure problems and supply capacity. The grant would
provide a 50% match to the cost of the study.

FISCAL IMPACT / PROJECT FINANCIAL ANALYSIS: Caselle #

Budget Line ltem # YTD Line Item Balance $
Estimated Hours Spent to Date: Estimated Completion Date:

Staff Contact: __Tom Hellen Phone # 788-9830 Ext 14
Comments: ,

ACKNOWLEDGEMENT BY OTHER AFFECTED CITY DEPARTMENTS: (IFAPPLICABLE)

___ City Attorney ____Clerk/Finance Director = ____ Engineer ___ Building
- Library - ____Planning ____Fire Dept. -
____ Safety Committee ___ P & Z Commission ____Police -
____ Streets ____Public Works, Parks ___ Mayor -

RECOMMENDATION FROM APPLICABLE DEPARTMENT HEAD:

ADMINISTRATIVE COMMENTS/APPROVAL :

City Administrator Dept. Head Attend Meeting (circle one) Yes No

ACTION OF THE CITY COUNCIL.
Date

City Clerk

FOLLOW-UP:

*Ord./Res./Agmt./Order Originals: Record *Additional/Exceptional Originals to:
Copies (all info.): ~ Copies (AlS only)

Instrument # Draft 12-30-03




Department of Environmental Quality
Drinking Water PLANNING GRANT or
Drinking Water LOAN LETTER OF INTEREST

FORM A

STEP 1.  Decide if your community is interested in pursuing a DEQ Drinking Water

PLANNING GRANT or a DEQ Drinking Water LOAN by answering the following questions. It
is strongly recommended that you work closely with your engineering consultant to complete this form.

1. Do you need to make improvements or upgrade your public drinking water system? YES X NO []

e Proceed to QUESTION #2 if you answered YES and are interested in being rated and placed on the new
fiscal year’s planning grant or loan priority list for FY 2010. .

o Ifyou answered NO, you will not be plaéed on the new fiscal year’s priority list. DEQ will notify you next
year when the grant and loan process begins. If you answered NO, please do not complete or submit this
form to DEQ.

2. Has your community completed a drinking water facility plan or engineering report (with a final
environmental determination) in the last five (5) years or is one in progress now?
YES (we are interested in a construction loan) ]
NO (we are interested in a planning grant) X

e If you answered YES, are you ready to design and construct your project? If so, and you want your project

rated and placed on the drinking water loan priority list, please proceed to STEP 2 and complete Sections 1,
2,3 and 4B. .

e If you answered NO, you need to do some planning work. If you are interested in receiving a drinking
water planning grant, please proceed to STEP 2 and complete Sections 1, 2, 3 and 4A.

STEP 2 PROJECT INFORMATION — Please provide complete and accurate answers to
receive the highest possible rating for your drinking water system.

SECTION 1: SYSTEM IDENTIFICATION System PWS No._ID5070022

System Name__City of Hailey Water System

System Address 115 Main St 8 City __ Hailey State  ID Zip 83333
Population Served __8.400 System Ownership (Check one): For Profit ____ Not for Profit __ X
Owner’s Name___City of Hailey Owner’s Phone # _208-788-4221

Contact Person/Title (If different from owner) _Tom Hellen, Public Works Director/City Engineer

Address__ 115 Main St S City _ Hailey State ID  Zip 83333

Phone No. 208-788-9830 x14 FAX No._208-788-2924 Email Address tom.hellen@haileycityhall.org

SECTION 2: DRINKING WATER SYSTEM PROBLEMS

Is your drinking water system experiencing any of the following problems? If so, check YES to ALL that apply. Then,
describe the problem(s) and provide documentation to support any statement for which the answer was YES on a separate
sheet of paper.

DWcombo Grant&Loan_Final__Letter of Interest.10.6.2008 1
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Public Health Emergency

e Waterborne illness outbreak ' YES[] NOX
e Acute microbiological, chemical, radiological, nitrate or E-coli
source contamination problems YES[] NOX
o Failed primary water source YES[ 1 NOX
Public Health Hazard ‘
e Recorded evidence of waterborne illnesses YES[] NOX
e Reported illnesses may be waterborne ‘ YES[1 NOX
e No reports of waterborne illnesses, but high potential exists YES[ ] NOX
e No reports of waterborne illness and low potential for such exists YES[] NOX
“‘Water Quality Violations
Ongoing chemical contamination violations YES[] NOX
Ongoing bacterial contamination violations YES[] NOX
Surface water treatment rules violations YES[] NOX
Identify constituents in violation:

General Condition of System (provide documentation other than sanitary survey, e.g. engineer evaluation)

e Infrastructure deficiencies of pumping facilities, distribution lines, or treatment facilities, YES[] NO X
o Inadequate or deficient storage, capacity to meet pressure or customer demand, etc. YES[] NOX
e  Other system deficiencies , YES[] NOX

Has your public water system been subject to any of the following corrective measures recently?

Compliance Agreement: YES [INOX Administrative or consent orders: YES [ |NO X
Drinking Water Advisory Issued (e.g. boil water advisories, mandated public notifications, etc.): YES CINO X

On a separate sheet, describe the issues that you have provided a “Yes” response to above, providing any support
documentation that will assist in an understanding of the problem/s. Please discuss if you are seeking funding for
a phased approach to your system’s needs and if the phasing strategy has been discussed with the DEQ Regional
Engineer. Describe the alternative selected to correct the identified problem(s). Use the selected alternative in the
facility plan. Does an officially* declared or designated public health hazard or emergency exist? [*Certified by
DEQ or Health Dept. Board.] Label this description as Section 2. ‘ ‘

SECTION 3: BONUS POINTS QUESTIONS. (Check YES to all that apply):

Is your source water assessment done? ' ‘ YES X NO[]

[ ]

e Have you established a protective zone around your well(s)? YESX NO[]
e Have you established a drinking water system replacement fund? YES X NO [}
¢ Do you have an active backflow protection program in place? YESX NO[]
e Do you have a conservation-oriented rate structure (meters)? YES X NO[]
e Do you have licensed operators for your system as required under IDAPA 58.01.087 YES X NO []
e Is your system current on monitoring requirements? YES X NO[]

Sustainable Infrastructure Initiatives (“Green Infrastructure”)
1. Management-based efforts. Please explain the management-based sustainability initiative efforts your
system will engage in as part of the project and the cost of the effort. Management-based efforts could
include (but would not be limited to):

Implementing a capital budget that is funded, and is supported by a capital improvement plan;
Implementing a formal asset management system (using a tool such as EPA’s CUPSS);
DWcombo Grant&Loan_Final_Letter of Interest.10.6.2008 2



Implementing sustainable design principles, including energy efficiency and design for disassembly;
Implementing a formal environmental management system (exemplified by ISO 14001
Certification);

Implementing a system consolidation (i.e. public/private, small/large);

Implementing a SI benchmarking program;

Funding the provision of water efficient fixtures for the community;

Applicant has an energy audit and plans on implementing the suggestions of the audit;

Applicant is an EPA GreenPower partner.

Include documentation supporting the management-based efforts. Label the documentation as Section 3,
Part 1. Some green infrastructure related websites include:

http://www.epa.gov/cupss/

http://en.wikipedia.org/wiki/ISO 14001

http://www.is014000-is014001 -environmental-management.com/

http://www.iso.org/iso/iso_14000_essentials

hitp://www.energystar.goviindex.cim?c=evaluate performance.bus_portfoliomanager ;

http://www.energystar.gov/index.cim?c=evaluate performance.bus_portfoliomanager_benchmarking;
hitp://www .epa.gov/region09/waterinfrastructure/benchmark.html http://www.epa.gov/greenpower/

http://www.nema.orgzgov/energy/efﬁciency/premium/ ; http://www.nema.org/stds/complimentary-
docs/upload/MG 1premium.pdf.

http://www.ceel.org/ind/mot-sys/mtr-ms-main.php3

2. Technology-based efforts. Please explain the management-based sustainability initiative efforts your
system will engage in as part of the project and the cost of the effort. Technology-based efforts could
include (but would not be limited to):

On-site energy generation, such as:
o Fuel cells
e Solar
e Wind;

Installation of variable frequency drive pumps;

Installation of turbines/hydrogenerators in pipelines; Done

Installation of premium energy-efficient motors that exceed NEMA definition;
Construction/renovation of buildings that incorporate LEED criteria;

Installation of leak detection equipment;

Installation of water meters and water conservation measures that meet the EPA Green Project Reserve
guidance document’s requirements (Items A-7 and A-9). The guidance document is located at
<http://www.deq.idaho.gov/water/arra/green_project_reserve_qé&a.pdf>; Done

Implementing energy efficiency savings of 20% or more;

Installation of green roofs;

Include documentation supporting the technology-based efforts. Label the documentation as Section 3,
Part 2.

3, Construction practices. Please explain the construction practices sustainability initiative efforts your
system will engage in as part of the project and the cost of the effort. Construction practices efforts could
include (but would not be limited to):

Use of a brownfield site for the facility, use of recycled materials for facility construction and design
for deconstruction.

Include documentation supporting the construction efforts. Label the documentation as Section 3,
Part 3. :

SECTION 4: SYSTEM READINESS TO PROCEED WITH PROJECT.
DWcombo Grant&Loan_Final_Letter of Interest.10.6.2008 . 3
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1. Drinking Water Planning Grant -- What's the estimated total cost (DEQ + your match) to prepare
your facility plan/engineering report?__$150.000 Has the cost of preparing an Environmental
Information Document, as one of the required elements of a facility plan/engineering report, been included in the
price above?

If interested in receiving a planning grant, will you have the fifty percent (50%) required match funds available

within the next twelve (12) months? YESX NO[]
2. Drinking Water Loan -- Has the facility plan/engineering report been completed (and a final
~environmental determination issued)?
| YES[] No[]
Title of Document DEQ Approval Date

Describe the selected alternative to correct the problem(s) identified in the facility plan/engineering report.

Estimated cost to correct the problems identified in the facility plan/engineering report

Briefly describe indicators or actions that reflect the community’s interest or readiness to proceed on this project

(e.g. minutes from public hearings).

Monthly User Service Rate:
What is the current average monthly user
service rate? .
What is the projected average monthly user
service rate impact from the change to
operation and maintenance cost after
implementation of this project?
What is the number of equivalent dwelling
units served by your system?

Is financial documentation in place or does the system have legal authority to incur the debt associated with
the proposed project?
Choose one

] The system does not yet have legal authority to incur this debt.

] Bond council or financial consultant retained.

Date of proposed bond election (if applicable).

[C] Legal instrument(s) in place (e.g., bond election, judicial confirmation, etc.).

What is the amount of debt that can be legally incurred?

T understand that if awarded a grant, costs incurred prior to the awarding of the grant are not eligible for reimbursement.
Likewise if awarded a loan, costs incurred prior to the awarding of the loan are not eligible for reimbursement.

I certify that, to the best of my knowledge, all information provided here is valid and correct:

DWcombo Grant&Loan_Final_Letter of Interest.10.6.2008 4
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Authorized Signature Title Mayor Date

DWcombo Grant&Loan_Final_Letter of Interest.10.6.2008
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